Table A-7 - Remedial Action Alternative H

Full Removal from Navigation Areas and Partial Removal from G-P ASB Area w/ Upland Disposal (Pilot No. 2D)

Whatcom Waterway Area

Unit No. of Total
Item Unit Cost Units Cost
Mobilization/Demobilization PERCENT 2% $51,222,000 $768,000
Outer/Mid Whatcom Waterway - SSU 1
- Cap CcYy $15.0 0 $0
- Mechanical Dredge and Transport to Upland Offload Facility CY $5.0 570,000 $2,850,000
Head of Whatcom Waterway (30' Channel) - SSU 2
- Cap CcYy $15.0 34,100 $512,000
- Mechanical Dredge and Transport to Upland Offload Facility CcY $5.0 80,000 $400,000
Head of Whatcom Waterway (18' Channel) - SSU 3
- Cap CcYy $15.0 0 $0
- Mechanical Dredge and Transport to Upland Offload Facility CY $5.0 40,000 $200,000
G-P Log Pond - SSU 4
- Maintain existing Interim Action cap - - - -
G-PASB-SSUS5
- Cap CcY $15.0 77,700 $1,166,000
- Mechanical Dredge and Transport to Upland Offload Facility CcY $5.0 200,000 $1,000,000
Port Log Rafting Area - SSU 6
- Cap CcY $15.0 48,700 $731,000
- Mechanical Dredge and Transport to Upland Offload Facility CcY $5.0 60,000 $300,000
Starr Rock - SSU 7
- Cap CcY $15.0 107,500 $1,613,000
- Mechanical Dredge and Transport to Upland Offload Facility CcY $15.0 130,000 $1,950,000
1&J Street Waterway - SSU 8
- No Action - - - -
Disposal - Upland
- Offload, Haul, and Place at Roosevelt Regional Landfill CY $37.5 1,080,000 $40,500,000
Engineering Design PERCENT 10% $51,222,000 $5,122,000
Construction Monitoring/Management PERCENT 5% $51,222,000 $2,561,000
Long-term Monitoring LS $500,000 1 $500,000
Contingency PERCENT 30% $60,173,000 $18,052,000

TOTAL ESTIMATED COST

$78,225,000




